DRAFT

CONTRACT BETWEEN CITY OF SUNNYVALE AND SYNAGRO-WWT, INC.
FOR BIOSOLIDS REMOVAL

THIS CONTRACT, dated , is by and between the CITY OF
SUNNYVALE, a municipal corporation of the State of California ("CITY"), and SYNAGRO-WWT,
INC, a Maryland corporation ("CONTRACTOR").

RECITALS:
The parties to this Contract have mutually covenanted and agreed, as follows:

1. Contract Documents. The complete Contract consists of the following documents which
are incorporated by reference: Request for Proposals No. F0510-25, including; Proposer
Response Pages completed by CONTRACTOR, including attachments; all required insurance
certificate(s) and endorsement(s); and a Performance Bond. The documents comprising the
complete contract are collectively referred to as the Contract Documents. Any and all obligations
of CITY and CONTRACTOR are fully set forth and described in the Contract Documents.

2. The Work. CONTRACTOR agrees to furnish all labor, supervision, methods and
processes, implements, tools, machinery, equipment, transportation and materials necessary
to perform the services set forth in Exhibit "A", attached and incorporated by reference, in a
good and workmanlike manner and in strict conformity with the Contract Documents.

3. Contract Price. CITY agrees to pay and CONTRACTOR agrees to accept in full
payment for the work above agreed to be done at the rates set forth in Exhibit "B" attached and
incorporated by reference.

4. Permits: Compliance with Law. CONTRACTOR shall, at its own expense, obtain all
necessary permits and licenses for the completion of the work, give all necessary notices, pay all
fees required by law, and comply with all laws, ordinances, rules and regulations relating to the
work and to the preservation of the public health and safety.

5. Extra or Additional Work and Changes. At any time during the contract term, CITY shall
have the right to request alterations, additions to, or deviations or omissions from the Contract
Documents; and the rates for such additional or changed work shall be adjusted by a fair and
reasonable valuation, agreed to in writing by CITY and CONTRACTOR. Contractor shall
perform no extra or additional work or alter or deviate from the work specified herein unless
agreed in writing by City. Extra work to which City has not agreed in advance in writing will not
be compensated by City.

6. - Contract Term. The term of this contract shall be from June 1, 2006 through May 31, 2007,
unless otherwise terminated. The contract maybe extended by two (2) one year periods if the
CONTRACTOR and CITY can reach agreement on price increases and changes in work scope.




7. Termination. CITY may provide written notice to CONTRACTOR and its surety of CITY's
intention to terminate the contract under one or more of the following conditions:

A. CONTRACTOR is adjudged a bankrupt;

B. CONTRACTOR make a general assignment for the benefit of creditors;

C. A receiver is appointed on account of insolvency;

D. CONTRACTOR or any subcontractors violate any of the provisions of the Contract.

The notice shall contain the reason(s) for CITY's intention to terminate the Contract.
CONTRACTOR shall be given ten (10) days after serving such notice to cease the violation
described in the notice or to make satisfactory arrangements for correction of the violation.
Otherwise, the Contract shall cease and terminate at the end of the ten (10) day period.

In the event of any such termination, CITY shall immediately serve written notice thereof
upon surety and CONTRACTOR,; and the surety shall have the right to take over and perform the
contract, provided that the surety informs CITY, in writing, of its intent to do so within fifteen (15)
days after it was served the notice of termination or that the surety commences performance of
the contract within thirty (30) days after it was served the notice of termination. Should the surety
fail to take one or both of these actions, CITY may take over and complete the work by contract
or by any other method it deems advisable, for the account and at the expense of
CONTRACTOR. CONTRACTOR and its surety shall be liable to CITY for any cost incurred in
the completion of the work which exceeds the original contract price. In such event, CITY may,
without liability for so doing, take possession of and use such materials, equipment and other
property belonging to CONTRACTOR as may be on the site and necessary for the performance
of the work.

8. Notices

* All notices required by the Contract shall be in writing, and shall be personally delivered or
sent by first class mail, postage prepaid or by commercial courier, addressed as follows:

To CITY: Lorrie Gervin
Public Works/Environmental Services
CITY OF SUNNYVALE
P. O. Box 3707
Sunnyvale, CA 94088-3707

To CONTRACTOR:
Synagro-WWT, Inc.
Attn: John Pugliaresi
1800 Bering Drive, Suite # 1000
Houston, TX 77057

Nothing in this provision shall be construed to prohibit communication by more expedient
means, such as by telephone or facsimile transmission, to accomplish timely communication.
However, to constitute effective notice, written confirmation of a telephone conversation or an
original of a facsimile transmission must be sent by first class mail or commercial carrier, or hand
delivered.



Each party may change the address by written notice in accordance with this paragraph.
Notices delivered personally shall be deemed communicated as of actual receipt; mailed notices
shall be deemed communicated as of three days after mailing, unless such date is a date on
which there is no mail service. In that event communication is deemed to occur on the next mail
service day.

9. Assignment. Neither party shall assign or sublet any portion of the Contract without the
prior written consent of the other party.

10.  Contract Security. CONTRACTOR shall furnish a surety bond in an amount of One
Hundred Thousand and no/100 Dollars ($100,000.00) as security for the faithful performance of
the Contract.

11. Insurance.

CONTRACTOR shall take out and maintain throughout the life of the Contract, at its
own expense and from an admitted insurer authorized to operate in California, Workers'
Compensation and Employer's Liability Insurance for its employees. The amount of insurance
shall not be less than $1,000,000 per accident for bodily injury or disease.

CONTRACTOR shall take out and maintain throughout the life of the Contract, at its
own expense and from an admitted insurer authorized to operate in California, such
Commercial General Liability Insurance as shall protect CONTRACTOR, CITY, its officials,
officers, directors, employees, and agents from claims which may arise from work performed
under the Contract, whether such work is performed by CONTRACTOR, by CITY, its officials,
officers, directors, employees, or agents or by anyone directly or indirectly employed by either.
The amount of insurance shall not be less than the following: Single limit coverage applying to
bodily and personal injury liability and property damage - $1,000,000.

The liability insurance shall include, but shall not be limited to:

« Protection against claims arising from bodily and personal injury and damage to
property, resulting from CONTRACTOR's or CITY's operations, and use of owned or
non-owned automobiles.

» Coverage on an "occurrence" basis.

¢ Broad form property damage liability. Deductible shall not exceed $5000 without
prior written approval of the CITY.

e Notice of cancellation to City at least thirty (30) days prior to the cancellation
effective date.

The following endorsements shall be attached to the liability insurance policy:

e The policy shall cover complete contractual liability. Exclusions of contractual
liability as to bodily injuries, personal injuries and property damage shall be
eliminated. :

e CITY shall be named as additional named insured with respect to the work to be
performed under the Contract.

e The coverage shall be primary insurance so that no other insurance effected by
CITY will be called upon to contribute to a loss under this coverage.



12. Indemnification. CONTRACTOR shall indemnify, defend and hold harmless CITY and its
officers, officials, employees and volunteers from and against all claims, damages, losses and
expenses, including attorney fees, arising out of the performance of the work described in the
Contract Documents, caused in whole or in part by any negligent act or omission of
CONTRACTOR, any subcontractor, anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, except where caused by the active
negligence, sole negligence, or willful misconduct of CITY.

13. CONTRACTOR's Guarantee. CITY shall not, in any way or manner, be answerable or
suffer loss, damage, expense or liability for any loss or damage that may happen to the work site
or other City-owned equipment or property any part thereof or in, on or about the same during
CONTRACTOR's performance of work under this contract.

CONTRACTOR unqualifiedly guarantees the first-class quality of all work performed by
CONTRACTOR, or by any subcontractor, under this Contract. CONTRACTOR also unqualifiedly
guarantees that the work performed by CONTRACTOR will conform with the Contract
Documents and any written authorized deviations therefrom. In case of any defect in work,
CONTRACTOR will forthwith remedy such defect or defects without cost to CITY.

14.  Liguidated Damages. Time shall be the essence of this contract. If CONTRACTOR fails
to perform the work, within the agreed-upon time, CONTRACTOR shall become liable to CITY for
liquidated damages in the sum of two hundred and fifty dollars ($250) per day for the first ten (10)
days and five hundred dollars ($500) per day thereafter for each and every calendar day during.
which work was delayed beyond the agreed-upon time. The amount specified as liquidated
damages is presumed to be the amount of damage sustained by CITY since it would be
impracticable or extremely difficult to fix the actual damage. The amount of liquidated damages
may be deducted by CITY from moneys due CONTRACTOR; and CONTRACTOR and its surety
shall be liable to CITY for any excess.

15.  Force Majeure. Both parties shall be relieved of responsibility when extraordinary events
beyond the control of the parties prevents one or both parties from fulfilling their obligations under
the contract, including:

« acts of God, landsides, lightning, earthquakes, hurricanes, tornadoes, blizzards and
other adverse and inclement weather, fires, explosions, floods, acts of a public enemy,
wars, blockades, insurrections, riots or civil disturbances;

e labor disputes, strikes, Work slowdowns, or Work stoppage;

» orders or judgements of any Federal, State or local court, administrative agency or
governmental body, if not the result of willful or negligent action of the party relying
thereon;

e any other similar cause or event, including a change in law, regulation, ordinance or
permit, provided that the foregoing is beyond the reasonable control of the party
claiming Force Majeure.

If, because of Force Majeure any party’s cost is increased by more than 15% or any party
hereto is rendered unable, wholly or in part, to carry out its obligations under this Contract,
then such party shall give to the other party prompt written notice of the Force Majeure
with reasonable full details concerning it; thereupon the obligation of the of the party giving
the notice, so far as they are affected by the Force Majeure, shall be suspended during,



but no longer than, the continuance of the Force Majeure. The affected party shall use all
possible diligence to remove the Force Majeure as quickly as possible, but his obligation
shall not be deemed to require the settlement of any strike, lockout, or other labor difficutty
contrary to the wishes of the party involved.

IN WITNESS WHEREOF, the parties have executed this contract.

ATTEST: CITY OF SUNNYVALE ("CITY")
By By

City Clerk City Manager
APPROVED AS TO FORM: SYNAGRO-WWT, INC.

By

("CONTRACTOR")

By

City Attorney

Name and Title

By

Name and Title



1.1

1.2

1.2.1

1.2.2

EXHIBIT A
DETAILED PROJECT SPECIFICATIONS

BACKGROUND AND SCOPE

Contractor shall furnish all labor, supervision, methods and processes, implements, tools,
machinery, equipment, transportation and materials to load, transport, unload, and beneficially
reuse or dispose of stabilized dewatered wastewater biosolids (the Work) from the City of
Sunnyvale Water Pollution Control Plant (the City), located at 1444 Borregas Ave, Sunnyvale,
California. A location map for the site is presented in Attachment E. The work shall be carried
out in accordance with these specifications. The biosolids shall be beneficially reused (or
properly disposed) at a site to be specified by the Contractor. The estimated maximum annual
quantity of biosolids to be removed is 2500 tons (wet weight), at a minimum of 14 percent total
solids. However, the actual amount of biosolids produced may be less.

The City prefers that biosolids be beneficially reused, except for biosolids removed from the
storage lagoorr, which are to be loaded and transported to the City's biosolids monofill. The City
considers land application of biosolids as a soil amendment, use at a landfill for alternative daily
or final cover, or other approved reuse methods to constitute beneficial reuse.

THE MATERIAL

The material consists of anaerobically digested and dewatered wastewater biosolids and
anaerobically digested biosolids removed from the WPCP’s digesters during cleaning
operations.

Anaerobically Digested and Dewatered Wastewater Biosolids

Anaerobically digested biosolids are dewatered using a gravity drainage tile dewatering system.
Subject to weather conditions, the material may be further dried on the adjacent asphalt paved
drying area. The material directly off the dewatering beds contains between 16 and 20 percent
solids and weighs approximately 1,800 pounds per cubic yard. After further drying, the solids
content typically ranges from 35 to 70 percent total solids. Prior to removal by the Contractor,
City staff will stockpile the material within the paved drying area. The City estimates that
between 500 and 1,500 tons (wet weight) of biosolids will require removal and beneficial reuse
from the paved drying area annually.

Anaerobically Digested Biosolids Removed from Digesters During Cleaning Operations

During digester cleaning operations, the contents of a digester may be pumped directly to the
storage lagoon without dewatering. The contents are then held for a period of approximately
one year. It is anticipated that these biosolids will dry to an overall average concentration of
approximately 20 percent total solids by the time of removal. However, Contractor should expect
to encounter variability in solids content within the storage lagoon material. It may be necessary
to mix and blend higher and lower concentration materials to facilitate excavation and loading.
If the storage lagoon is used, it is estimated that up to 500 tons of material will be present at the
time of removal and distributed over the surface of the lagoon (i.e. not stockpiled). The
dimensions of the lagoon are approximately 500 ft. by 100 ft. at the expected elevation of the
sludge surface. The average depth of sludge, as calculated from those dimensions, will be less
than one-half foot. Current estimates are that removal of biosolids will be required every second
year. Biosolids from the storage lagoon shall be transported to the City’s biosolids monofill as
described in Section 1.4.1.



1.2.3 Biosolids Quality

1.3

1.4

Biosolids from the both of the sources described in the previous two sub-sections are non-
hazardous, based on the criteria described in CCR Section 66261, Title 22. Both materials also
meet the 40 CFR Part 503 requirements for Class B biosolids land application. Results of
analytical testing for the materials are included as Attachment D.

The wastewater biosolids may contain trace contaminants and pathogenic microorganisms.
The City of Sunnyvale has carried out, and will continue to carry out, sampling and analysis as
required by State and federal regulations. However, the City cannot guarantee the condition,
quantity, or quality of the biosolids. Quantity, content and nature of the biosolids material may
change, depending on the type of wastewater influent received for processing and other factors.
Any additional verification testing required by the reuse site shall conducted by the Contractor at
its own expense.

EQUIPMENT REQUIREMENTS

Contractor shall provide adequate equipment to perform the Work. Contractor shall furnish only
experienced and skilled operators for equipment.

Contractor shall be solely responsible for the condition of its equipment. Only equipment in
good working condition as judged by the City is acceptable. The City may reject pieces of
equipment found to be in unsatisfactory condition.

In the event of any rejection by the City, Contractor shall remove the unsatisfactory equipment
and replace it with good and acceptable equipment.

The Contractor shall conspicuously mark each tractoritrailer unit used in performing the services
described in this Request for Proposals with the maximum legal weight of the unit when loaded
and a corresponding "full load" indicator inside the trailer to guide loading.

The City shall not be responsible for damage to or theft of any property of Contractor or
Contractor's agents on or off the City's property.

LOADING, POSSESSION, TRANSPORTATION AND UNLOADING

Upon request from the City (see Section 1.4.2), Contractor shall load and remove biosolids from
stockpiles in the asphalt drying area, utilizing equipment which meets the requirements
specified in Section 1.3. The material shall be transported and beneficially reused. Biosolids
from the storage lagoon shall be collected, loaded, transported, and unloaded at the City's
biosolids monofill as described in Section 1.4.1 below.

Prior to removal of any biosolids, the Contractor shall verify with City staff that one or more
representative samples have been collected for total solids analysis.

Biosolids shall be removed within fourteen (14) calendar days of City's issuance of a written or
verbal request to the Contractor's designated representative. If, at any time during the contract
period, Contractor is not capable of removing accumulated biosolids within fourteen (14) days of
issuance of such a request by the City, or within an alternate time schedule agreed to by both
parties within fourteen (14) days of the request, the City may invoke the liguidated damages
provisions contained in the Request for Proposals.



1.4.1

Contractor shall be responsible for all loading, transportation and unloading using Contractor’s
own equipment. Contractor shall transport the biosolids to the reuse site(s), where they shall be
utilized in accordance with site-specific permits (or equivalent) and in accordance with
applicable local, State, and federal regulations. Biosolids loaded and transported to the City’s
monofill site shall be unloaded in the area designated by the City.

Contractor is responsible for all local, State, and federal regulatory requirements for the lawful
transport and unloading of the wastewater biosolids. Contractor shall verify that each load does
not exceed the legal weight limit for the respective equipment being loaded prior to removing the
trailer from the site. Contractor shall not exceed the gross highway weight allowance in pounds
when loaded, based on the length of the truck (bridge law) or 80,000 Ibs, whichever is lower.

Contractor shall be responsible for controlling and abating any odor, dust, spillage, insect,
vermin, or any other nuisance arising from the operation. The City will provide water and a
washdown area for use by Contractor to keep the loading site and trailers clean and free of
spillage.

Any spillage or discharge of material at the treatment plant or on public roads shall be promptly
cleaned up by Contractor. If the City is required to clean up the spillage, all costs incurred will
be deducted from monies owed to the Contractor.

Contractor shall prepare a Contingency Plan for responding to accidents or spills and submit
this plan to the City for approval within twenty (20) calendar days from the date of issuance of
Notice of Award to Contractor. See Attachment G for components of a typical Contingency
Plan.

Hauling operations shall be performed in such a manner as to minimize the impact on existing
Water Pollution Control Plant operations. Proposed haul routes and hours of operation shall be
provided to the City prior to start of work. Such routes and hours of operation shall comply with
all governmental agency requirements in the jurisdictions associated with this operation.

Removal of Biosolids from Storage Lagoon

Upon request by the City, the Contractor shall collect and remove biosolids that have
accumulated in the storage lagoon since the previous removal, transport and unload this
material at the City’s biosolids monofill, at location(s) specified by the City. Removal of biosolids
from the storage lagoon will typically be needed in the early fall of every second year. The
monofill is located on the opposite side of Carl Road from the WPCP’s biosolids processing
area (see Site Map, Attachment F). Contractor shall restore the lagoon bottom to the original
contours and repair any damage to berms and access roads resulting from Contractor’s
activities. The Contractor shall take care not to damage the monofill's membrane liner.

Interstitial water may drain from the biosolids during the removal process. Contractor shall
consider this possibility and include mitigating measures, if required, in its proposal pricing.
Accumulated water may be left in the north lagoon or pumped to drainage pump station located
at the west end of the paved drying area, if necessary. The sludge dewatering system’s
drainage collections system may also be utilized for this purpose, provided that such use does
not interfere with dewatering operations.



1.4.2 Biosolids Removal Schedule

1.5

1.6

1.7

The City may request that the Contractor remove some or all of the biosolids at any time (or at
multiple times) between the months of May and October. The City strives to air dry the
dewatered biosolids to the greatest extent possible prior to removal and will typically call for the
Contractor to remove the bulk of the biosolids in September. However, because space is
limited in the paved drying area, the removal schedule may vary from year to year. Removal of
biosolids from the north lagoon is normally scheduled for September or early October, but may
also vary.

CLEANUP AND RESTORATION OF JOB SITE

Contractor shall be responsible for the cleanup and restoration of the job site, haul routes and
disposal site involved in the work subject to final inspection and acceptance by the City prior to
final payment under the contract.

Contractor shall be responsible for the care and preservation of City property and adjacent or
coterminous property. Any parts of such property injured, damaged or disturbed as a result of
the work shall be restored in a manner acceptable to the City at Contractor's expense. This
includes, but is not limited to, damages to liner system at the City’s monofill.

RESPONSIBILITY FOR BENEFICIAL REUSE OR LANDFILL DISPOSAL

Contractor shall be responsible for transporting the biosolids to the Contractor-specified reuse
site(s) or landfill disposal in a safe, clean manner and in accordance with all laws and
regulations. Any permits, permit fees, other fees, or taxes shall be the responsibility of
Contractor.

The biosolids shall become the property of Contractor at the time it is placed on Contractor's
transportation equipment. Contractor shall thereafter be responsible for the transportation,
beneficial use or landfill disposal in a lawful manner and in accordance with the Regional Water
Quality Control Board, the State Department of Health Services, the State Solid Waste
Management Board, the Bay Area Air Quality Management District, and any other applicable
local, State and federal agency requirements.

PERMITS

Before commencing work, Contractor shall submit to the City copies of all permits required by
other governmental agencies for performing the work of loading, transporting and beneficially
reusing or landfilling the biosolids.

For beneficial reuse, the permits shall include the permit or approval issued to the specified
beneficial reuse site by the Regional Water Quality Control Board and other governmental
agencies concerned (including, where applicable, County agencies), as necessary to
specifically authorize the proposed beneficial use at the designated site(s).

For landfilling or use as landfill cover, Contractor shall provide documentation indicating that the
specified landfill meets the design criteria specified in 40 CFR 258, Subtitle D and indicating that
the biosolids material meets the Waste Acceptance Criteria (WAC), as defined by the Regional
Water Quality Control Board, for the specified landfill. Such documentation shall be provided
before commencing the Work. Any additional sampling and analyses required to demonstrate
that the material meets the WAC for the specified landfill shall be Contractor’s responsibility.



1.8

1.9

1.10

1.11

DOCUMENTATION

Contractor shall prepare an annual report to the City containing data on the annual quantities,
totals, loads, bills of lading and other relevant information gathered during the performance of
the work. The report shall be submitted to the City by February 1 of the following year.

For those biosolids that are transported for beneficial reuse, the annual report shall provide
documentation necessary for EPA 503 regulatory reporting requirements. This information shall
include, but is not limited to, an application map of the reuse site showing the sections where
City biosolids was applied during the prior year and documentation of the biosolids application
rates.

RESPONSIBILITY OF CONTRACTOR

The City assumes no responsibility whatsoever for loss or damage of equipment owned or
operated by the Contractor, its agents, or employees.

All safety orders, rules, and recommendations of the Division of Industrial Safety of the
Department of Industrial Relations of the State of California applicable to the work specified in
this Request for Proposals shall be obeyed and enforced by Contractor. Contractor shall
comply with all applicable federal, state, and local laws, ordinances, codes, and regulations.

WORK PLAN

Contractor shall submit a Work Plan for approval by the City a minimum of twenty (20) calendar
days prior to the start of work. The Work Plan shall address in detail the following items and
any other items that Contractor or City deems appropriate:

1. Description of proposed equipment

2. Description of removal and loading operation

3. Hauling Plan (include routes, hours of operation and emergency spill plan.)
4. Description of disposal or reuse site(s)

INVOICES

During those months when biosolids are hauled, the Contractor shall furnish monthly invoices.
For each truckload, the invoices shall include the hauling date, certified weigh tag, and
destination. Upon verification that the required information has been provided, the invoice will be
approved for payment.
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PROPOSER RESPONSE PAGES FOR
BIOSOLIDS LOADING, TRANSPORTATION AND DISPOSAL OR REUSE

Honorable City Council
City of Sunnyvale
Sunnyvale, California

The undersigned proposer hereby offers to complete the specified services for the following price(s) in strict compliance
with the specifications, terms and conditions set forth in this Request for Proposals.

. URIT PRICE FOR BIOSOLIDS REMOVED FROM PAVED DRYING AREA

Description Unit Price, $/Ton Unit Price Written in Words

LOADING AND TRANSPORATION:

A Unit price per ton $25.00 Twenty Five Dollars and Zero Cents

B. State and local taxes, if applicable 30 Zero

C. Subtotal (A+B) $25.00 Twenty Five Dollars and Zero Cents
UNLOADING AND REUSE OR DISPOSAL:

D. Unit price per ton $14.69 Fourteen Dollars and Sixty Nine Cents
E. State and local taxes, if applicable $0 Zero

F.  Subtotal (D+E) $14.69 Fourteen Dollars and Sixty Nine Cents
G. Total Unit Price (C+F) $39.69 Thirty Nine Dollars and Sixty Nine Cents

Range of quantities for which Total Unit Price

Applies, tons/year: 500 - 1,500 Tons

Il. UNIT PRICE FOR BIOSOLIDS REMOVED FROM STORAGE LAGOON

Description Unit Price, $/Ton Unit Price Written in Words

LOADING, TRAN‘SPORATlON, UNLOADING:

A. Unit price per ton $36.21 Thirty Six Dollars and Twenty One Cents

B. State and local taxes, if applicable $0 Zero »

C.  Total Unit Price (A+B) 43 L 2] Thocky €200 Heors cond Tan'L-—]
gne Centx

Range of quantities for which Total Unit Price ) S
Applies, tons/year: 400 - S0




Fuel Adjustment: Effective April 1, July 1, October 1 and January 1 of each year, the
transportation fee will be adjusted by the change in the State of California Index for Retail
Fuel Prices for Northern California as follows: The baseline for the calculation of price
increases for changes in fuel costs shall be $3.00 per gallon. The index is available on the
internet at http://tonto.eia.doe gov/oog/info/wohdp/diesel.asp.

The price per ton shall be increased or reduced on a quarterly basis as follows:

Forevery $.01 change in the index, the per ton price will be adjusted up or down by §.018 for
biosolids managed as class b waste. The following table identifies the effective dates of fuel
price adjustment and the indexes to be used.

Effective Date of Fuel
Price Adjustment

Beginning Index

Ending Index

April 1, 2006

$3.00 per gallon

March 31, 2006

July 1, 2006

March 31, 2006

June 30, 2006

October 1, 2006

June 30, 2006

September 30, 2006

January 1, 2007

September 30, 2006

December 31, 2006

April 1, 2007 December 31, 2006 March 31, 2007
July 1, 2007 March 31, 2007 June 30, 2007
October 1, 2007 June 30, 2007 September 30, 2007

January 1, 2008

September 30, 2007

December 31, 2007

April 1, 2008

December 31, 2007

March 31, 2008

July 1, 2008

March 31, 2008

June 30, 2008

October 1, 2008

June 30, 2008

September 30, 2008

In the event the above index becomes unavailable, the parties will agree to a suitable
replacement index or other mutually agreeable means for calculating the fuel adjustment.

Sunnyvale.CA proposed contract language.misc provisionsi.l7‘2006;dc1c -
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ADDITIONAL INFORMATION

1. Company Name _Synagro West, Inc.
2. Address 4993 Golden Foothill Pkwy., #2, El Dorado Hills, CA 95762

3. Sunnyvale Business License Number _047340

4, Number of Years Performing the Specified Work 27

5, Business Organization (Check One):
[T Individual Proprietorship
[_] Partnership
Corporation
[1Other

If incorporated, provide the following information:

Date of incorporation 6/23/1999 State of incorporation Delaware

Names and Titles of All Officers and Directors Please refer to the attached listing of officers and

directors.

If an individual or partnership, provide the following information:

Formation date of Company n/a

Name and address of all partners, indicating whether they are general or limited partners:

n/a

6. Tax ID Number /6-0612566

7. Payment Terms Net 30

8. Indicate whether proposer has ever failed to complete any contract awarded to it. If so, note when, where and
why. Attach additional sheets, if necessary.

No.

Q. Indicate whether proposer has been or is the subject of a bankruptey or insolvency proceeding or subject to
assignment for the benefit of creditors.

No.




10.

1.
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List subcontractors, if any, who will perform work under this contract. Attach additional sheets, if necessary.

Company __Lone Tree Trucking

Location  Byron, California

Describe work to be subcontracted I ransportation of biosolids

Company

Location

Describe work to be subcontracted

Company

Location

Describe work to be subcontracted

List three organizations for whom proposer performed similar work of a similar scope in the last five (5) years.

Organization _Union Sanitary District

Location Union City, California

Contact Person _Dave Livingston Telephone Number __510-477-7560

Describe work performed by proposer .
P yprop Load, transport and reuse approximately 22,000 tons of bicsolids

per year.

Date work was performed _1995 - present

Organization _Stockton, City of/OMI

Location _Stockton, California
Contact Person _Steve Giddings Telephone Number _209-937-8781

Describe work performed by proposer . . )
Load, transport and reuse approximately 25,000 tons of biosolids

per year. 1998 - present

- Organization Watsonville, City of

Location _Watsonville, CA

Contact Person _Kevin Silviera Telephone Number __831-768-3175

Describe work performed by proposer ) . .
Load, transport and reuse approximately 9,000 tons of biosolids

per year. 2001 - present




ADDENDA

Proposer acknowledges receipt of the following Addenda:

Number Date
Number Date
Date
SIGNATURE
/
AN / -
AT L " President
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Sigrature

Robert C. Boucher

December 12, 2005

Name (printed or typed)
713-369-1700

713-369-1750

Telephone Number

Fax Number



